
 

                        NOTICE TO CONTRACTORS 

 

CALL ORDER 125 

FEDERAL PROJECT NO. STP-15-2(121) 

LOCATION: N-15, SEWARD NORTH 

COUNTIES: SEWARD 

 

  The Nebraska Department of Roads will receive sealed bids in Room 104 

of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 

October 04, 2012.  At that time the bids will be opened and read for 

BR GDRL BIT 

 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 

WHO IS QUALIFIED FOR:  BITUMINOUS 

  Length: 8.4 MILES 

  START DATE 07/15/2013    WORKING DAYS    60 

  Price Range $  2,000,000 to $  4,000,000 

  THIS PROJECT CONTAINS A DBE GOAL OF   2.0 % 

 

  Plans and specifications may be seen beginning September 11, 2012 at the Lincoln 

Central Office and September 17, 2012 at the District Engineer's Office at LINCOLN 

  Additional letting information may be found at the Nebraska Department of Roads 

Web Site at http://www.dor.state.ne.us/letting/. 

  This project is funded under the Federal-Aid Highway Act, all appropriate Federal 

requirements will apply. 

 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 

PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)          36   SHEETS   $   9.00 

CROSS SECTIONS (SHEETS X1 THRU X2)                          2   SHEETS   $   0.50 

STANDARD PLANS                                             12   SHEETS   $   3.00 

 

    SHEET NO. 

 

    1              TITLE PAGE 

    2-T1 - 2-T2    TYPICAL CROSS SECTIONS 

    2-S            SUMMARY OF QUANTITIES 

    2-A1 - 2-A8    PHOTO MAPS 

    2-H1 - 2-H3    HORIZONTAL ALIGNMENT & ORIENTATION 

    2-N1 - 2-N2    GENERAL INFORMATION 

    2-N3 - 2-N4    GENERAL INFORMATION--MILLED RUMBLE STRIPS 

    3 - 10         PLAN SHEETS 

    11             TRAFFIC SIGNAL CONTROL PLAN FOR ONE LANE, 

                   TWO WAY OPERATION WITHOUT BARRIERS 

    12             TEMPORARY TRAFFIC SIGNAL 

    13             TEMPORARY PAVEMENT MARKING PLAN 

    14             TYPICAL PAVEMENT MARKING PLAN--4" PAVEMENT MARKING 

    15             TYPICAL PAVEMENT MARKING PLAN--RURAL LEFT TURN BAYS 

    16             EARTHWORK DATA SHEET 

    17 - 18        SPECIAL PLAN 1   CONCRETE SLAB BRIDGE REPAIR 

                                    STA. 201+79.33 

    19             SPECIAL PLAN 1C  GUARDRAIL PLAN 

    X1 - X2        CROSS SECTIONS 

 

    STANDARD PLANS   

 

      309       MAILBOX SUPPORT POST  

      740       MIDWEST GUARDRAIL SYSTEM BRIDGE APPROACH SECTION 

      743       (4 SHEETS) GUARDRAIL DETAILS 

      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  

      921-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE 

      922-R8    (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING  

 

Quantities shown herein are FOR INFORMATION ONLY and 

should not be used for bidding purposes.  The Department 

reserves the right to change these quantities without notice. 

 

 

 

 



 

 

   GROUP 6 BRIDGE AT STA. 201+79.33 

 

MOBILIZATION                                     LUMP      LUMP 

MULTI-LAYER EPOXY POLYMER OVERLAY                      864 SY 

 

   GROUP 7 GUARDRAIL 

 

MOBILIZATION                                     LUMP      LUMP 

W-BEAM GUARDRAIL                                       175 LF 

REMOVE GUARDRAIL                                       500 LF 

BRIDGE APPROACH SECTIONS                                 4 EACH 

GUARDRAIL END TREATMENT, TYPE II                         4 EACH 

 

   GROUP 9 BITUMINOUS 

 

OVERLAY BROKEN LINES                                 1,329 STA 

OVERLAY SOLID LINES                                  2,658 STA 

MOBILIZATION                                     LUMP      LUMP 

EARTHWORK MEASURED IN EMBANKMENT                         4 CY 

REMOVE ASPHALT SURFACE                                 172 SY 

MAILBOX POST                                            27 EACH 

4" WHT WET RFLC PRF PVMT MKNG T4 GVD                   500 LF 

4" YEL WET RFLC PRF PVMT MKNG T4 GVD                 5,700 LF 

12" YEL WET RFLC PRF PVMT MKNG T4 GVD                1,100 LF 

HYDRATED LIME FOR ASPHALT MIXTURES                     213 TON 

ASPH CONC, TYPE SPS                                  9,921 TON 

ASPH CONC, TYPE SPH                                 26,202 TON 

PLACE ASPH CONC FOR DRIVE & INTER                    5,659 SY 

ASPH CONC FOR PATCHING, TYPE SPH                       400 TON 

PERF GRADED BINDER (70-34)                           1,277 TON 

PERF GRADED BINDER (52-34)                             347 TON 

TACK COAT                                           36,694 GAL 

RENTAL OF LOADER, FULLY OPERATED                        45 HOUR 

RENTAL OF MOTOR GRADER, FULLY OPERATED                  45 HOUR 

RENTAL OF DUMP TRUCK, FULLY OPERATED                    45 HOUR 

RENTAL OF SKID LOADER, FULLY OPERATED                   45 HOUR 

WATER                                                    1 MGAL 

EARTH SHOULDER CONSTRUCTION                              3 STA 

COLD MILLING, CLASS 3                                  451 STA 

COLD MILLING, CLASS 5                                5,659 SY 

COLD MILLING, CLASS 3                                  876 STA 

   TYPE A 

RUMBLE STRIPS, ASPHALT                                 790 STA 

RUMBLE STRIPS, ASPHALT 8"                              797 STA 

CONCRETE SURFACE MILLING                                 3 STA 

SURFACE UNDER GUARDRAIL                                162 SY 

RAP INCENTIVE PAYMENT                               62,089 EACH 

ASPH PVMT SMOOTHNESS TESTING I/D                 LUMP      LUMP 

SEEDING, TYPE B                                          1 ACRE 

HYDROMULCH                                               1 TON 

 

   GROUP 10 GENERAL ITEMS 

 

BARRICADE, TYPE II                                  12,208 BDAY 

BARRICADE, TYPE III                                    476 BDAY 

TEMPORARY SIGN DAY                                     840 EACH 

SIGN DAY                                            11,015 EACH 

TEMP PAVEMENT MARKING REMOVAL                        1,950 LF 

PAVEMENT MARKING REMOVAL                             1,950 LF 

TEMP PVMT MARKING, TYPE PAINT                        1,950 LF 

TEMP PVMT MARKING SURF PREP                          1,950 LF 

FLAGGING                                               120 DAY 

FURNISHING AND OPERATING PILOT VEHICLE                  60 DAY 

TEMPORARY RUMBLE STRIP                                   4 EACH 

TEMPORARY TRAFFIC SIGNAL                                 1 EACH 

FIELD OFFICE                                             1 EACH 

MOBILIZATION                                     LUMP      LUMP 

 


